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I. TITLE: Fresno General Plan Implementation/Infill Development Finance Task Force 

 

II. PERIOD OF PERFORMANCE 

 

From: Date of award 

To: Approximately 8 months after date of award 

 

III. BACKGROUND  

 

Fresno, California is one of six communities selected to receive support from the federal government 

under the Strong Cities, Strong Communities (SC2) Initiative. This pilot initiative is coordinated nationally 

by a White House Council and provides select cities with access to federal resources and support to help 

them address issues vital to their economic growth and revitalization. EPA is the lead agency 

coordinating federal support and technical assistance to Fresno under the SC2 Initiative. By providing 

assistance to Fresno, EPA is able to develop tools and resources that can help other similarly situated 

communities identify development approaches that support environmental protection and economic 

growth. 

 

Fresno – like many cities in California and throughout the US – faces severe fiscal circumstances that 

hinder the ability of the public sector to provide services and infrastructure that support and incentivize 

infill development (development in existing developed areas).  At the same time, there is substantial and 

growing consensus in Fresno that the alternative to infill development, “greenfield” development 

(development on previously undeveloped land), is unsustainable from a fiscal perspective, as well as 

from the perspective of human health, resource conservation and the environment, regional economic 

vitality, and a number of measures quality of life.  

 

The City of Fresno (City) is in the process of updating its General Plan with policies designed to 1) 

dramatically increase infill development in the city’s Downtown and urban core, and 2) promote more 

sustainable development models for new growth areas. However, the City’s commitment to increased 

infill development and more sustainable growth is challenged by several factors, including:  

• In infill areas, infrastructure is often outdated, in poor repair, and/or of insufficient capacity to 

meet the needs of new development.  

• The City’s fiscal situation is severely constrained. Public funding for infrastructure to support 

infill development (e.g. sewerage, water, stormwater removal, streets and sidewalks, etc.) and 

to sustain adequate levels of service (e.g. public safety, parks, public facilities, and replacement 

of aging infrastructure) is extremely limited.  

• Due to state policy change in 2011, the City no longer has a Redevelopment Agency to help 

implement challenging development projects.  

 

To respond to these challenges, the Mayor of Fresno and the CA Governor’s Office of Planning and 

Research (OPR) will convene a General Plan Implementation/Infill Development Finance Task Force 
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(Task Force) to develop a comprehensive funding and implementation strategy for the City of Fresno – 

and cities like it – for implementing and maintaining the public infrastructure, facilities and services that 

needed to support more sustainable development patterns, increased infill development, and higher 

levels of public service and quality of life. The Task Force will comprise approximately 10-20 industry 

experts from Fresno, California, and nationally.  

 

The Task Force will make policy and implementation suggestions including: Tools, policies and strategies 

for Fresno to provide infrastructure and service improvements and incentivize private development and 

public-private development partnerships; finance strategies for improvements, maintenance, and 

increased levels of service for public facilities and services; options for generating public revenue for 

increased public services; and strategies to attract more developers and investors with experience in 

new development models. The strategies compiled with the Task Force’s input will directly inform the 

City’s General Plan Update implementation element, and will also inform a report on tools and 

strategies for economically-challenged cities, using Fresno as a case study, which will be publicly 

distributed. 

 

IV. PURPOSE AND OBJECTIVE 

 

The City of Fresno has requested the technical assistance supported by this contract to 1) support the 

City of Fresno and State of California in preparing for and convening the Task Force as described above, 

including providing technical expertise and research to inform the Task Force process, and 2) develop a 

report that draws upon outcomes of Task Force meetings and the expertise of the Task Force members, 

as well as state-wide and national best practices, using Fresno as a case study to illustrate the range of 

available financing instruments and strategies for implementing infill development and Smart Growth 

policies in economically-constrained cities. The deliverables should be directly relevant and immediately 

useful to the City of Fresno in developing implementation strategies for its General Plan, and also highly 

relevant and useful to cities throughout California and nation-wide in similarly distressed fiscal and 

economic conditions. The final report will be made publicly available to serve as a guide for other 

communities facing similar challenges to implementing more sustainable growth and development 

patterns. 

 

V. QUALITY ASSURANCE (QA) REQUIREMENTS 

 

Check [  ] Yes if the following is required or [x] NO if the following is not required. The Contractor shall 

submit with their technical proposal a written Quality Assurance Project Plan for any project that is 

developing environmental measurements or a Quality Assurance Supplement to the Quality 

Management Plan for any project which generates environmental data using models. 

 

VI. TASKS AND DELIVERABLES 

 

Contractor personnel shall at all times identify themselves as contractor employees and shall not 

present themselves as EPA employees. Furthermore, they shall not represent the views of the U.S. 
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Government, EPA, or its employees. In addition, the contractor shall not engage in inherently 

governmental activities, including but not limited to actual determination of EPA policy and preparation 

of documents on EPA letterhead.  

 

The contractor shall receive technical direction only from EPA and not from other partners in this 

project. The Task Order Project Officer (TOPO) shall review all deliverables in draft form and provide 

revisions and/or comments to the contractor. All interim and final deliverables shall be delivered directly 

to the TOPO only. Draft and final deliverables shall be in MS Word format, with the possible exception of 

maps and other illustrations. 

 

Task 1: Create Task Force Briefing Materials and prepare for Task Force Meetings (II. B. Technical 

Assistance, Page 1-17) 

Three Task Force meetings (approximately 4 hours in length each) will be held in Fresno from 

approximately March through June, 2013. Meetings will occur in approximately one-month intervals. 

Exact meeting dates shall be established by the TOPO, in consultation with the contractor and other 

project partners. TOPO will notify contractor of final meeting dates no later than three weeks following 

contract award.  

 

Task 1a: Review Background Information Package and participate in kick-off call.  

A Background Information Package, no longer than 30 pages in length (possibly including web links to 

additional information) will be delivered to the contractor by the TOPO within one business day of the 

contract award. Contractor shall complete review of the Background Information Package no later than 

two weeks after contract award.  

 

No later than 3 weeks after contract award, contractor shall participate in an initial conference call 

(approximately two hours in length) with EPA and City of Fresno leadership and staff to review and 

better understand the City’s fiscal situation, current planning efforts and goals, and City development 

priorities, with a possible second follow-up call if needed. TOPO will determine the need for a follow-up 

conference call no later than 4 weeks following contract award. EPA will set up these calls. 

 

Task 1b: Teleconference with individual Task Force members.  

No later than four weeks following contract award, contractor shall conduct one teleconference, 

approximately one hour in length, with each of the individual Task Force members. The purpose of the 

call will be to gather more information on the experience and expertise of the Task Force members that 

is relevant to the subject matter of the Task Force, and to inform them of the Task Force meeting 

agenda.  All information collection shall be done in accordance with the Paperwork Reduction Act (44 

U.S.C. 3501 et seq.)(http://www.epa.gov/lawsregs/laws/pra.html). There will be between 10-15 Task 

Force members total. TOPO shall provide contractor with a list of Task Force members and their 

contact information no later than one week following contract award.  
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Contractor shall schedule all teleconference calls with Task Force members, and shall send TOPO 

advance notice of the call schedule. TOPO and other members of the project team may participate, by 

phone, in these task force member teleconferences pending availability and interest. However, all calls 

will be conducted and led by contractor.  

 

Contractor shall take notes during the teleconferences (between 1 and 2 pages per call) and shall send a 

written summary of key points and findings from all Task Force member conversations to the TOPO no 

later than 5 weeks following contract award. The summaries shall be used by the contractor, with input 

from EPA and City of Fresno staff to develop a facilitation strategy, agenda and structure for the first 

task force meeting.   

 

Task 1c: Create Task Force Meeting 1 Briefing Materials and Prepare for Task Force Meeting 1. 

 Based on the contractor’s review of the background information provided, teleconference calls with 

Task Force members, and information from the initial conference call(s) with project partners, 

contractor shall develop briefing materials, between 7-14 pages in length, to be provided to the Task 

Force members as context and background for the Task Force Meeting 1. The Briefing Materials shall 

include:  

• Brief summary of City’s goals and objectives, including the broad goals of the General Plan 

Update and the City’s development priorities, to be summarized from contractor’s review of 

background documents and conference call(s) with project partners (1-2 pages) 

• Brief summary of City’s fiscal and resource constraints, to be summarize from contractor’s 

review of background documents and conference calls(s) with project partners (1-2 pages) 

• Summary of existing tools and resources available to the City of Fresno to implement 

development goals, including local, state and national resources, to be summarized from 

contractor’s research, which may include phone conversations with project partners and City of 

Fresno staff as well as contractor’s original research (2-4 pages)  

• Initial overview of some additional tools and strategies for financing and implementing infill 

development in economically-constrained cities, drawing from national best practices and from 

the contractor’s own knowledge, experience, and research (2-4 pages) 

• Web links to additional sources and resources as relevant, e.g. to City’s planning documents web 

page (1-2 pages) 

 

City of Fresno staff will be available by phone and email to the contractor as needed to provide 

additional information to help inform creation of the briefing materials. 

 

No later than three weeks following contract award, contractor shall deliver a draft Meeting 1 Briefing 

Materials document to the TOPO.  

 

No later than four weeks following contract award, TOPO will deliver edits to Meeting 1 Briefing 

Materials to contractor.  
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No later than 5 weeks following contract award, contractor shall incorporate edits into a final draft 

Briefing Materials document, to be delivered to the TOPO.   

 

No later than ten business days prior to Task Force Meeting 1, contractor shall participate in a 

conference call (approximately two hours in length) with EPA, City and State project partners to plan for 

the initial meeting of the Task Force, including reviewing Briefing Materials, developing a meeting 

agenda and goals. EPA will set up this call.  

 

Contractor is responsible for delivering draft and final briefing materials to the TOPO only; Briefing 

materials will be distributed to Task Force members by other project partners.  

 

Task 1d: Create Task Force Meeting 2 Briefing Materials and Prepare for Task Force Meeting 2.  

No later than 25 days prior to Task Force Meeting 2, contractor shall participate in a conference call 

(approximately 1.5 hours in length) with project partners to debrief on Task Force Meeting 1 and plan 

for Task Force Meeting 2.  

 

No later than 20 days prior to Task Force Meeting 2, contractor shall: 

• Conduct additional research sufficient to fill pertinent knowledge gaps identified in previous 

meetings and inform subsequent discussion in the upcoming Task Force meeting. Such research 

may entail outreach to Task Force members on an individual basis and outreach to other 

industry experts.  

• Deliver Draft Briefing Materials for Task Force Meeting 2 (4-10 pages in length) to TOPO.  

 

No later than 15 days prior to Task Force Meeting 2, TOPO shall deliver edits to Meeting 2 Briefing 

Materials to contractor.  

 

No later than 12 days prior to Task Force Meeting 2, contractor shall incorporate TOPO edits and deliver 

final draft of Task Force Meeting 2 Briefing Materials (4-10 pages in length).  

 

No later than 10 days prior to Task Force Meeting 2, contractor shall participate in a conference call with 

EPA, OPR, and City staff (approximately one hour in length), which EPA will set up, to develop an agenda 

and goals for the upcoming Task Force Meeting 2, with a possible second follow-up call if needed. TOPO 

will determine if a second call is needed no later than 8 days prior to Task Force Meeting 2.  

  

Task 1e: Create Task Force Meeting 3 Briefing Materials and Prepare for Task Force Meeting 3. 

No later than 25 days prior to Task Force Meeting 3, contractor shall participate in a conference call 

(approximately 1.5 hours in length) with project partners to debrief on Task Force Meeting 2 and plan 

for Task Force Meeting 3.  

 

No later than 20 days prior to Task Force Meeting 3, contractor shall: 
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• Conduct additional research sufficient to fill pertinent knowledge gaps identified in previous 

meetings and inform subsequent discussion in the upcoming Task Force meeting. Such research 

may entail outreach to Task Force members on an individual basis and outreach to other 

industry experts.  

• Deliver Draft Briefing Materials for Task Force Meeting 3 (4-10 pages in length) to TOPO.  

 

No later than 15 days prior to Task Force Meeting 3, TOPO shall deliver edits to Meeting 3 Briefing 

Materials to contractor. 

 

No later than 12 days prior to Task Force Meeting 3, contractor shall incorporate TOPO edits and deliver 

final draft of Task Force Meeting 3 Briefing Materials (4-10 pages in length).  

 

No later than 10 days prior to Task Force Meeting 3, contractor shall participate in a conference call with 

EPA, OPR, and City staff (approximately one hour in length), which EPA will set up, to develop an agenda 

and goals for the upcoming Task Force Meeting 3, with a possible second follow-up call if needed. TOPO 

will determine if a second call is needed no later than 8 days prior to Task Force Meeting 2. 

 

Task 2: Facilitate Task Force meetings (II. B. Technical Assistance, Page 1-17) 

Contractor shall attend in person and help facilitate Task Force Meeting 1 and at least one of two 

subsequent Task Force meetings, with optional in-person attendance at a third meeting. Facilitation of 

meetings shall include presenting a summary of meeting briefing materials, leading group discussion, 

following the meeting agenda, ensuring that relevant and salient information results from Task Force 

discussion, achieving meeting goals as established through conference calls with project partners, and 

ensuring that the meeting stays on topic and on time. Optional attendance at a third Task Force meeting 

shall be determined by the TOPO no later than two weeks following Task Force Meeting 1.  Meetings 

that are not in-person will be conducted via conference call line supported by an online meeting tool 

(e.g. Adobe Connect, GoTo Meeting, etc.) 

 

Each Task Force meeting shall be approximately 4 hours in length. For each Task Force Meeting 

contractor attends, contractor shall be on site in Fresno for 1.5 days total. The remaining time outside of 

the Task Force meetings shall be reserved for contractor meetings with City staff, EPA, and other project 

team members. TOPO will arrange these meetings in consultation with contractor. Contractor shall plan 

for two staff to attend each Task Force meeting that contractor attends.  

 

Task 3: Fresno General Plan Implementation Strategies Report (II. A. 2 Development of Analysis of 

Policy Options, Page 1-12 – 1-16 and II. B. Technical Assistance, Page 1-17) 

Contractor shall develop a Fresno General Plan Implementation Strategies Report, between 14 and 30 

pages in length, summarizing optional strategies for the City of Fresno to adopt and incorporate into the 

Implementation Element of the Fresno General Plan Update. This report shall draw directly from and 

build upon the outcomes of the three Task Force meetings, the Task Force Briefing Materials developed 

for each Task Force meeting, identified development priority areas (see below), and the contractor’s 

own knowledge and research. The report shall focus on immediately-actionable, feasible strategies for 
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the City of Fresno - taking into account the realities of Fresno’s fiscal, economic, other constraints - to 

accomplish the goals and objectives set forth in the General Plan. The report shall include:  

 

Part I: Priority Development Areas Strategy, between 6 and 14 pages in length, containing:  

• A map of between three and seven identified priority development areas in Fresno (1 page in 

length)  

• A brief description of each priority area and why it was identified as a priority for Fresno’s 

development (1-3 pages in length total) 

• A development implementation strategy for each priority area (4-10 pages in length total)  

 

The purpose of identifying priority development areas is to help the City of Fresno direct public and 

private resources to the most critical and catalytic investments. Priority areas shall be identified by the 

contractor in consultation with City staff and other project partners.  

 

Identification of priority areas shall take into consideration: 

• Development priorities identified in Fresno’s draft General Plan Update, Downtown 

Neighborhoods Community Plan, and Fulton Corridor Specific Plan. City of Fresno staff will assist 

consultant in summarizing and understanding the content of these plans.  

• Physical proximity to Downtown and the future Fresno High Speed Rail station 

• Potential for catalyzing private investment 

• Potential for leveraging planned infrastructure investment 

• Existing public ownership, potential for land assemblage, and willingness of private land owners 

to serve as development partners 

 

Development implementation strategies for each Priority Development Area shall address:  

• “Highest and best” uses for the Area: Development types and programs (e.g. commercial, 

residential, mixed-use, etc.) that are likely to provide the greatest return on investment in 

keeping with the City’s development goals and objectives  

• A financing strategy for new development in the Area, including financing for services and 

infrastructure 

• A phasing strategy for development 

• Identification of key development partners and their prospective roles in development of the 

area 

 

To develop the Priority Development Areas Strategy, contractor shall participate in 3 conference calls 

with City staff and other project partners, approximately 1.5 hrs in length each, between the time of the 

contract award and up to 4 weeks following Task Force Meeting 3. Additionally, contractor shall 

participate in one in-person meeting with City staff that includes a tour of potential development areas 

and key development priority sites (approximately 5 hours in length). This in-person meeting and tour 

shall take place during the same travel period as contractor travel for one of the Task Force meetings 

(See Task 2).  
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TOPO shall provide contractor with relevant background materials, including maps and planning 

documents, needed to inform this process, no later than 2 weeks prior to Task Force Meeting 1. 

 

Part II: Strategies for Fresno General Plan Implementation, between 8 and 16 pages in length, 

containing:  

• Brief evaluation of existing implementation resources – including federal entitlement funding 

(e.g. HUD CDBG, HOME) and state and federal grant resources – and strategies the City could 

adopt to better utilize these resources to achieve infill development goals. 

• Innovative strategies for Fresno to finance and implement public infrastructure and services – 

such as water, sewer, and utility upgrades and public safety services – necessary to support infill 

development and increased density and intensity of land use in infill areas, along transit 

corridors, and in other development priority areas. Emphasis should also be placed not only on 

the traditional notion of infrastructure – e.g. pipes, sidewalks, etc. – but also on a holistic notion 

of infrastructure that encompasses social and cultural infrastructure, e.g. advisory groups, 

public-private cooperative agreements, and other frameworks for funding and implementing 

the goals and objectives set forth in the draft Fresno General Plan Update. See Appendix for 

examples. 

• Innovative strategies for financing, implementing and maintaining increased levels of service for 

public services and facilities such as fire, police, parks and open space, community facilities, 

urban agriculture, and bicycle infrastructure. See Appendix for example. 

• Options for generating public revenue for implementation and long-term maintenance of 

increased public improvements and services. 

• Strategies for improving private and nonprofit lending and financing of development projects, 

reducing private lender reluctance to invest in infill development projects, and enhancing 

opportunities for large-scale nonprofit and philanthropic investment in infill projects. See 

Appendix for example. 

 

The contractor shall prepare the report according to standard OSC guidance on technical assistance 

reports.  Specifically, the contractor shall use the AP Stylebook 

(http://www.epa.gov/productreview/apstylebook.html), along with EPA- and OSC-specific style 

guidelines, to edit all documents. 

 

Between the time of Task Force Meeting 2 and up to 4 weeks following Task Force Meeting 3, contractor 

shall participate in a minimum of two conference calls with EPA and City staff, set up by the TOPO, to 

discuss Fresno General Plan Implementation Strategies Report, with an additional two calls if needed. 

TOPO shall determine if additional calls are needed no later than 2 weeks following Task Force Meeting 

3. 

 

No later than 3 weeks following Task Force Meeting 3, contractor shall deliver to TOPO a draft General 

Plan Implementation Strategies Report. 
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No later than 4 weeks following Task Force Meeting 3, TOPO shall deliver to contractor suggested edits 

to the General Plan Implementation Strategies Report.  

 

No later than 5 weeks following Task Force Meeting 3, contractor shall incorporate suggested edits and 

deliver to TOPO a final General Plan Implementation Strategies Report.  

 

Task 4: Develop Final Report (II. A. 2 Development of Analysis of Policy Options, Page 1-12 – 1-16 and 

II. B. Technical Assistance, Page 1-17) 

Contractor shall create a final report, between 17-30 pages in length (excluding any illustrations and 

appendix), that uses Fresno as a case study to illustrate innovative financing and redevelopment 

strategies for distressed cities throughout California and the US. While it is not necessary for the 

consultant to identify or define distressed cities, for the purposes of this report, “distressed cities” 

should be thought of as those that:  

• Have a high rate of unemployment as compared to state and national averages 

• Have a high rate of poverty as compared to state and national averages 

• Have a low-skilled workforce and/or low rates of educational attainment as compared to state 

and national averages 

• Are challenged by severe residential vacancy rates and/or weak real estate markets 

• Are severely constrained by insufficient fiscal resources at the municipal level and limited 

infrastructure finance tools such as capacity for bonding to pay for the basic services and 

functions of municipal government.  

 

The report shall address the following:  

 

Part I – Between 4 and 8 pages in length: 

• Brief summary of the Task Force, how it was convened, who participated, and what the Task 

Force meetings entailed  

• Summary of the outcomes of the Task Force meetings 

• Summary of Fresno General Plan Implementation Strategies Report (based on materials 

developed for Task 3) 

• Brief discussion of why Fresno is an instructive and important case study for other economically-

distressed cities in California and throughout the US 

 

Part II – Between 10 and 16 pages in length:  

• Infill development strategies: A catalogue of state-wide and national best practices, tools, 

policies, and strategies for financing and implementing infill development and Smart Growth 

infrastructure and services in distressed cities like Fresno. This shall include innovative and non-

traditional strategies for distressed cities to:  

o Finance, implement, and maintain essential infrastructure and service improvements 

that support infill development and Smart Growth. 



  Page 10 

 

o Incentivize private development and public-private development partnerships. (For 

example, the City of Albuquerque implemented an incentive zone for streamlined 

permitting to encourage private investment in a priority redevelopment zone.)  

o Use existing federal, state, and local resources in innovative ways. (For example, the City 

of Portland used Department of Transportation Congestion Mitigation and Air Quality 

[CMAQ] funds to finance a façade improvement program around transit stations.)  

• Analysis of the best practices, tools, policies and strategies described above that illustrates: 

o The circumstances by which each is typically most successful: The environmental, social, 

political, economic and fiscal conditions that make a particular tool or strategy most 

likely to succeed.  

o Typical early steps to implementation for the tools and strategies identified: What are 

the first steps a community might take to adopt and use a particular tool or strategy 

successfully?  

• Case studies: Between three and six brief case studies (no more than 1 page each) of places 

where and how these practices have been employed, and what made them successful in these 

instances. 

• Community assessment tool: A tool – e.g. checklist, decision tree, or similar – designed for 

economically-distressed communities such as Fresno to assess which practices are most 

relevant, useful, and implementable to them, given that community’s specific development 

environment, fiscal circumstances, available partnership resources, and other inherent 

conditions. The specific type of tool shall be developed by the consultant in consultation with 

EPA and other project partners through conference calls and exchange of draft documents (see 

below).  

 

Part III – Between 3 and 6 pages in length: This section shall build upon the evaluation of state and 

federal resources available for infill development implementation in Task 3: Fresno General Plan 

Implementation Strategies Report. 

• Identification of California-specific state-level policies, tools and programs needed to support 

infill development and Smart Growth implementation in fiscally-constrained cities such as 

Fresno, including any adjustments to existing policies and programs that would make them 

function better for the purposes of local development in distressed California cities. (Between 1 

and 3 pages in length) 

• Identification of practical federal policy and program changes needed to support local 

government and private-sector efforts to remove barriers to implementing infill development 

and Smart Growth in economically-distressed communities. (Between 1 and 3 pages in length) 

 

Part IV: Appendix 

• Supporting documentation and examples of policies, strategies, projects, etc. as appropriate to 

illustrate the suggestions contained in the body of the report.  
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Emphasis of the report shall be on specific, actionable, feasible and innovative strategies geared toward 

communities with limited resources. The report should function as a workbook, resource guide, and 

strategy-formation tool for economically-distressed communities in California and throughout the US.  

 

No later than 7 weeks following Task Force Meeting 3, contractor shall submit to TOPO an outline of 

Parts I, II and III.  

 

No later than 9 weeks following Task Force Meeting 3, TOPO shall deliver to contractor suggested edits 

to the outline.  

 

No later than 12 weeks following Task Force Meeting 3, contractor shall deliver to TOPO a draft of Parts 

I, II and III, including any illustrations, and an outline of the Appendix.  

 

No later than 14 weeks following Task Force Meeting 3, TOPO shall deliver to contractor suggested edits 

to the draft of Parts I, II and III and Appendix outline.  

 

No later than 16 weeks following Task Force Meeting 3, contractor shall deliver to TOPO a second draft 

of Parts I, II and III plus illustrations and full Appendix.  

 

Following Task Force Meeting 3 and no later than 14 weeks following Task Force Meeting 3, contractor 

shall participate in 3 conference calls with project partners, approximately 1.5. hours in length, to 

discuss development of the Final Report.  

 

VII. SCHEDULE FOR DELIVERABLES 

 

When Task 

# 

Actions 

Day 0  Contract award 

Within one business day of 

contract award 

1a TOPO delivers Background Info Package to contractor (30 

pages max) 

No later than 1 week 

following contract award 

1b TOPO provides contractor with list of Task Force members 

and contact information. 

No later than 3 weeks 

following contract award 

1 TOPO finalizes Task Force meeting dates 

End of Week 2  1a Contractor completes review of Background Info Package 

Week 3. (Need to give 

enough time to turn around 

input for draft materials due 

at end of Week 3.) 

1a Contractor conference call with EPA, City, and others to 

better understand background info. (2hrs) Possible follow-up 

call if needed. 

End of Week 3 1c Contractor delivers draft Meeting 1 Briefing Materials 

document to TOPO 

End of Week 4 1c TOPO delivers edits on Meeting 1 Briefing Materials to 

contractor 
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End of Week 4 1a TOPO determines if optional follow-up conference call is 

needed and, if so, sets up call 

End of Week 4  1b Contractor conducts teleconference calls with each Task 

Force member (1 hr each) 

End of Week 5 1c Contractor delivers final Meeting 1 Briefing Materials 

document to TOPO 

End of Week 5 1b Contractor delivers Task Force member teleconference 

written summary of key points and findings to TOPO 

No later than 2 weeks prior to 

Task Force Meeting 1 

3 TOPO provides contractor background materials for Priority 

Development Areas (e.g. maps and planning documents. 

No later than 10 days prior to 

TF Meeting 1 

1c Contractor conference call w/ City, OPR, etc. to plan for TF 

Meeting 1 (2 hrs). Review Briefing Materials, develop meeting 

agenda and goals.  

 2 Contractor attends and facilitates Task Force Meeting 1 (4 

hrs; total trip length 1.5 days) 

During travel for one of the 

Task Force meetings 

3 Contractor participates in in-person meeting with City staff, 

including tour of potential development areas (5 hrs) 

No later than two weeks 

following Task Force Meeting 

1 

2 TOPO determines if contractor will attend all three Task Force 

meetings 

No later than 25 days prior to 

TF Meeting 2 

1d Contractor participates in conference  call with project 

partners to debrief on Meeting 1 and plan for Meeting 2 (1.5 

hrs) 

No later than 20 days prior to 

TF Meetings 2 

1d Contractor delivers draft Task Force Meeting 2 Briefing 

Materials to TOPO 

No later than 15 days prior to 

Task Force Meeting 2 

1d TOPO delivers edits to Meeting 2 Briefing Materials edits to 

contractor 

No later than 12 days prior to 

Task Force Meeting 2 

1d Contractor delivers final Meeting 2 Briefing Materials to TOPO 

No later than 10 days prior to 

Task Force Meeting 2 

1d Contractor participates in conference call with project 

partners to plan for Meeting 2 

No later than 8 days prior to 

Task Force Meeting 2 

1d TOPO determines if optional conference call is needed, and if 

so, sets up call. 

 2 OPTIONAL: Contractor attends and facilitates Task Force 

Meeting 2. (Contractor shall attend in person and help 

facilitate at least two of the Task Force meetings, with 

optional attendance at a third meeting.)( 4 hrs; total trip 

length 1.5 days) 

No later than 25 days prior to 

TF Meeting 3 

1e Contractor participates in conference call with project 

partners to debrief on Meeting 2 and plan for Meeting 3 (1.5 

hrs) 

No later than 20 days prior to 

Task Force Meetings 3 

1e Contractor delivers draft Meeting 3 Briefing Materials to 

TOPO 

No later than 15 days prior to 

Task Force Meeting 3 

1e TOPO delivers edits to Meeting 3 Briefing Materials edits to 

contractor 

No later than 12 days prior to 

Task Force Meeting 3 

1e Contractor delivers final Meeting 3 Briefing Materials to TOPO 
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No later than 10 days prior to 

Task Force Meeting 3 

1e Contractor participates in conference call with project 

partners to plan for Meeting 3 (1 hr) 

No later than 8 days prior to 

Task Force Meeting 3 

1d TOPO determines if optional conference call is needed, and if 

so, sets up call. 

 2 OPTIONAL: Contractor attends and facilitates Task Force 

Meeting 3. (Contractor shall attend in person and help 

facilitate at least two of the Task Force meetings, with 

optional attendance at a third meeting.)( 4 hrs; total trip 

length 1.5 days) 

Between start of contract and 

up to 4 weeks following Task 

Force Meeting 3 

3 Contractor participates in 3 conference calls on Priority 

Development Areas (1.5 hrs each) 

Between the time of Task 

Force Meeting 2 and up to 4 

weeks following Task Force 

Meeting 3 

3 Contractor participates in 2 conference calls on General Plan 

Implementation Strategies Report, with an optional 

additional two calls. 

No later than 2 weeks 

following Task Force Meeting 

3 

3 TOPO to determine if additional conference calls on General 

Plan Strategies Report are needed, and if so, set up calls.  

No later than 3 weeks 

following Task Force Meeting 

3 

3 Contractor delivers draft General Plan Strategies Report to 

TOPO 

No later than 4 weeks 

following Task Force Meeting 

3 

3 TOPO delivers to contractor suggested edits to the General 

Plan Strategies Report 

No later than 5 weeks 

following Task Force Meeting 

3 

3 Contractor delivers to TOPO final General Plan Strategies 

Report 

Following Task Force Meeting 

3 and no later than 14 weeks 

following Task Force Meeting 

3 

4 Contractor participates in 3 conference calls with project 

partners to discuss development of the Final Report (1.5. 

hours each).  

 

No later than 7 weeks 

following Task Force Meeting 

3 

4 Contractor delivers to TOPO outline of Parts I, II and III of final 

report 

No later than 9 weeks 

following Task Force Meeting 

3 

4 TOPO delivers to contractor suggested edits to outline 

No later than 12 weeks 

following Task Force Meeting 

3 

4 Contractor delivers to TOPO draft of Parts I, II and II of final 

report, including illustrations, and outline of Appendix 

No later than 14 weeks 

following Task Force Meeting 

3 

4 TOPO delivers to contractor suggested edits to the draft of 

Parts I, II and III and Appendix outline. 

No later than 16 weeks 

following Task Force Meeting 

3 

4 Contractor delivers to TOPO a second draft of Parts I, II and III 

plus illustrations and full Appendix.  
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Appendix 

 

Examples for Task 3:  

 

An example of innovative finance strategies for implementing public infrastructure and services is 

Denver’s Union Station redevelopment project, a major infrastructure and area revitalization initiative. 

The project is supported by an intergovernmental funding agreement between local, state and regional 

transportation agencies. This coalition then joined together to form an independent development 

company to serve as the master developer of the station site and surrounding neighborhood. Another 

example is the construction of the New York Avenue Metro Station in Washington, DC was funded in 

part by a special assessment district that included several area landowners and businesses, who agreed 

to a value capture special assessment district for the station area, thus sharing in the cost of station area 

improvements which have in turn benefitted the landowners and businesses in the area. 

 

 

An example of an innovative strategy for financing, implementing and maintaining increased levels of 

public service is a revolving loan fund created by the neighboring cities of Phoenix and Mesa, AZ. The 

fund was created from public, private and philanthropic sources to fund pedestrian and bicycle 

infrastructure that supports downtown redevelopment. 

 

 

An example of a strategy to improve private and nonprofit lending and financing of development 

projects is  a local foundation in Albuquerque which served as a development partner contributing 

several million dollars of development capital to a revitalization project for a 12-block revitalization 

district in the city’s Downtown. 


